

Beneficiar: DGASPC Mures  
 Executant:  
 Proiectant: LUCA RADU VALER I.I.  
 Obiectivul: MODIFICAREA INSTALATIILOR EXTERIOARE DE ALIMENTARE CU APA SI  
 CANALIZARE MENAJERA AFERENTE C.R.R.N. Reghin - Varianta  
 Recomandata



## DEVIZ GENERAL privind cheltuielile necesare realizarii

In mii lei/mii euro la cursul 4.4398 lei/euro din data de 13/11/2015

| Nr.   | Denumirea capitolelor si subcapitolelor de cheltuieli              | Valoare (fara TVA) |             | TVA         | Valoare (cu TVA) |             |
|---|--|--------------------|-------------|-------------|------------------|-------------|
|   |  | Mii lei            | Mii euro    | Mii lei     | Mii lei          | Mii euro    |
| 1   | 2  | 3                  | 4           | 5           | 6                | 7           |
| <b>CAPITOL 1</b><br>Cheltuieli pentru obtinerea si amenajarea terenului             |  |                    |             |             |                  |             |
| 1.1   | Obtinerea terenului  | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| 1.2   | Amenajarea terenului   | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| 1.3   | Amenajari pentru protectia mediului si aducerea la starea initiala | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| <b>TOTAL CAPITOL 1</b>  |  | <b>0.00</b>        | <b>0.00</b> | <b>0.00</b> | <b>0.00</b>      | <b>0.00</b> |
| <b>CAPITOL 2</b><br>Cheltuieli pentru asigurarea utilitatilor necesare obiectivului |  |                    |             |             |                  |             |
| <b>TOTAL CAPITOL 2</b>  |  | <b>0.00</b>        | <b>0.00</b> | <b>0.00</b> | <b>0.00</b>      | <b>0.00</b> |
| <b>CAPITOL 3</b><br>Cheltuieli pentru proiectare si asistenta tehnica               |  |                    |             |             |                  |             |
| 3.1   | Studii de teren  | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| 3.2   | Taxe pentru obtinerea de avize, acorduri si autorizatii            | 2.00               | 0.45        | 0.48        | 2.48             | 0.56        |
| 3.3   | Proiectare si inginerie  | 1.50               | 0.34        | 0.36        | 1.86             | 0.42        |
| 3.4   | Organizarea procedurilor de achizitie                              | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| 3.5   | Consultanta  | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| 3.6   | Asistenta tehnica  | 1.00               | 0.23        | 0.24        | 1.24             | 0.28        |
| 3.6.1   | Asigurarea supravegherii executiei prin diriginta de santier       | 1.00               | 0.23        | 0.24        | 1.24             | 0.28        |
| <b>TOTAL CAPITOL 3</b>  |  | <b>4.50</b>        | <b>1.01</b> | <b>1.08</b> | <b>5.58</b>      | <b>1.26</b> |
| <b>CAPITOL 4</b><br>Cheltuieli pentru investitia de baza                            |  |                    |             |             |                  |             |
| 4.1   | Constructii si instalatii  | 20.11              | 4.53        | 4.83        | 24.94            | 5.62        |
| 4.1.1   | INST Retele Exterioare   | 20.11              | 4.53        | 4.83        | 24.94            | 5.62        |
| 4.2   | Montaj utilaje tehnologice   | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| 4.3   | Utilaje, echipamente tehnologice si functionale cu montaj          | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| 4.4   | Utilaje fara montaj si echipamente de transport                    | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| 4.5   | Dotari   | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| 4.6   | Active necorporale   | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| <b>TOTAL CAPITOL 4</b>  |  | <b>20.11</b>       | <b>4.53</b> | <b>4.83</b> | <b>24.94</b>     | <b>5.62</b> |

In mii lei/mii euro la cursul 4.4398 lei/euro din data de 13/11/2015

| Nr.   | Denumirea capitolelor si subcapitolelor de cheltuieli | Valoare (fara TVA) |             | TVA         | Valoare (cu TVA) |             |
|---|---|--------------------|-------------|-------------|------------------|-------------|
|   |   | Mii lei            | Mii euro    | Mii lei     | Mii lei          | Mii euro    |
| 1   | 2   | 3                  | 4           | 5           | 6                | 7           |
| <b>CAPITOL 5</b><br>Alte cheltuieli   |   |                    |             |             |                  |             |
| 5.1   | Organizare de santier                                 | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| 5.1.1   | Lucrari de constructii                                | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| 5.1.2   | Cheltuieli conexe organizarii santierului             | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| 5.2   | Comisioane, cote, taxe, costul creditului             | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| 5.3   | Cheltuieli diverse si neprevazute                     | 2.46               | 0.55        | 0.59        | 3.05             | 0.69        |
| <b>TOTAL CAPITOL 5</b>  |   | <b>2.46</b>        | <b>0.55</b> | <b>0.59</b> | <b>3.05</b>      | <b>0.69</b> |
| <b>CAPITOL 6</b><br>Cheltuieli pentru probe tehnologice si teste si predare la beneficiar   |   |                    |             |             |                  |             |
| 6.1   | Pregatirea personalului de exploatare                 | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| 6.2   | Probe tehnologice si teste                            | 0.00               | 0.00        | 0.00        | 0.00             | 0.00        |
| <b>TOTAL CAPITOL 6</b>  |   | <b>0.00</b>        | <b>0.00</b> | <b>0.00</b> | <b>0.00</b>      | <b>0.00</b> |
| <b>TOTAL Constructii+Montaj</b>   |   | <b>20.11</b>       | <b>4.53</b> | <b>4.83</b> | <b>24.94</b>     | <b>5.62</b> |
| <b>TOTAL MODIFICAREA INSTALATIILOR EXTERIOARE DE ALIMENTARE CU APA SI CANALIZARE MENAJERA AFERENTE C.R.R.N. Reghin - Varianta Recomandata</b> |   | <b>27.07</b>       | <b>6.10</b> | <b>6.50</b> | <b>33.57</b>     | <b>7.56</b> |

Director



Sef proiect

Ofertant